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Action for Food Production (AFPRO) 
AFPRO State Office 

Plot No. 19/36, 1st Floor, 
N Venkataram Layout 

Post Office Road, 2nd Cross, 
Maruthi Seva Nagar – 560 033, 

BANGALORE 
 

Email: procurement@afpro.org Web Site – www.afpro.org 
 

Date: 07.08.2026 

Chapter 1: Detailed Tender Notice & Conditions 

Tender notice no.: AFPRO/02/NANJANGUDU/KA/2026-27 

Tenders in prescribed format are invited from experienced & reputed civil contractors for work in 
Renovation of pond (inlet and waste weir): Nanjangudu, Mysore Dist: Nanjangudu of Karnataka state. 

 
1. Scope of work 
1.1 Name of work: Check Dam construction (As per detailed specifications provided by AFPRO) in 
Annexure I. 

 
1.2 The above work shall be carried out as per the technical specifications mentioned in Chapter 
2 of this tender document. 

2. Availability of tender documents 
                       The non – transferable tender documents can be obtained from Afpro Regional Office,  
                       AFPRO State Office Plot No.19/36, 1st Floor, N Venkataram  LayoutPost Office Road,  
                       2nd Cross, Maruthi Seva Nagar – 560 033, BANGALOR and the tender document can also be 
                       downloaded from the web site www.afpro.org 
2.1  

3. Rate to be quoted 
3.1 The bidders are required to quote their rates both in figures and words in the “Price Bid” format 
enclosed in Annexure-I. The quoted rate shall be inclusive of all prevailing taxes and duties. In case 
of change in the taxes by the Government during the contract period, the same shall be considered 
and will be paid extra. 

3.2 The bidder will be evaluated based on lowest quoted rates in the price bid. If the rates quoted 
are not workable, committee reserves the right to reject the tender. 

3.3 Tenders containing overwriting, corrections without authentication with signature on the 
pages of “Price Bid” will be liable for rejection. In case there is any discrepancy between figures 
and words, then the amount quoted in words will be considered for evaluation. 
 

3.4 In case the quoted rates are abnormally lower than the anticipated estimates, AFPRO reserves 
the right to call justification from bidder. Further the bidder may have to submit a performance 
guarantee in form of bank guarantee towards the differential amount. 
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4. Submission of tender 
4.1 Tenders shall be submitted in electronic media only. 

4.2 If sent by post, should be submitted / sent to the following: 
                    AFPRO State Office Plot No.19/36, 1st Floor, N Venkataram LayoutPost Office Road, 2nd Cross, Maruthi Seva 

Nagar – 560 033, BANGALORE.Email – procurement@afpro.org Ph – 0241-2451465. 

4.3 Last date of submission 13/08/2026 up to 5:00 PM. 

4.4 Tenders received after the deadline will not be accepted. It is the responsibility of the bidder 
to ensure and confirm that the tender is received in time by AFPRO. 

4.5 Queries pertaining to tender, if any, may be clarified by contacting AFPRO Regional Office 
Ahmednagar.  Phone :0241-2451465, M b  –  9 9 2 3 1 3 5 0 5 2  /  9 2 2 0 5 5 9 8 1 3 .  

 
4.5 Interested bidders can visit the site at their own cost and familiarize themselves with the site 
conditions, concerned areas and go through the terms and conditions of the tender document 
before submission. 

4.6 Tenders not received in prescribed form will be liable to be summarily rejected. 

4.7 Tenders not adhering to the terms and conditions are liable to be rejected. 

4.8 AFPRO reserves the right to accept or reject any or all tenders without assigning any reason thereof. 

4.9 The tender documents must be signed by the bidder on each page, and the terms and 
conditions must not be altered, failing which the tender will be rejected. 

4.10 Tender form containing „overwritten‟ or “erased‟ rate or rates and amount not showing 
figures and words in English will be liable to rejection. 

4.11 Tender containing clerical or arithmetical mistakes may be rejected. 

4.12 Any request from the bidder in respect of additions, alterations, modifications etc. of either 
terms or conditions or rates of his tender after opening of the tender may lead to rejection of 
tender. 

1. Tender opening 
 

1.1 Techno-commercial bids shall be opened in the presence of the designated committee of 
AFPRO. Price bids of bidders whose techno-commercial bids are found acceptable will be opened 
on 14.08.2026 at 12:00 PM in the presence of the designated committee. Interested bidders may 
be present during opening. 

 
5.2. AFPRO reserves the right to accept or reject any tender, wholly or partially, without assigning 
any reason thereof. AFPRO also reserves the right to finalize/select the vendor based on 
negotiations, technical evaluation, work experience, financial suitability, and overall performance 
capability in the interest of the project. The decision of AFPRO shall be final and binding on all 
bidders. 
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5.3. The validity of the offer shall be 5 days from the date of submission of the tender 
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2. Date of commencement of work 
2.1 The successful bidder should commence the work immediately after issuing of the 

work order/agreement. 

3. Jurisdiction- The jurisdiction shall be New Delhi, Delhi 
 

4. Eligibility criteria 
4.1 The bidder should be an established contractor / firm with experience in civil construction 
works. The bidder should have undertaken three works of similar nature (as given in scope in 
tender) in the last five years. 

5. Area of works 
The area of work is located at Nanjangudu . The bidders are advised to visit the site at their own 
cost to acquaint themselves with the working conditions, soil quality etc. before submitting 
the tender. AFPRO will provide the exact location of the Renovation of pond site. 

 
6. Award of the contract 

6.1 After evaluation of the offers received through bid process, the contract may be awarded 
to the lowest bidder. 
6.2 Notwithstanding the above, AFPRO Reserves the right not to award the contract to the 
lowest bidder and may cancel or reject any part or whole of the tender without assigning any 
reasons whatsoever. The bidders shall not be entitled to any claims on account of the incidental 
expenses incurred. 
6.3 Acceptance of the bid shall be intimated through letter of intent / work order. In turn, the 
bidder must counter sign and return the same as token of acceptance. 
6.4 An agreement may be entered into between AFPRO and the selected contractor for 

execution of work. 
 
 

7. Work schedule, maintenance of record and measurements 

7.1 The successful bidder will draw work schedule of each activity along with time schedule of 
completion of work. The work schedule is to be drawn up in consultation with Sr. Engineer, 
AFPRO. However, the quantities set out in the schedule of items are only the estimated 
quantities of the work and are subject to alterations / modifications as per the instructions of 
the engineer. 

7.2 The engineer may make any variations in the quantity of the works to be performed for 
whatsoever reason in the interest of AFPRO, sponsor and community as per the following. 

a. Increase or decrease the quantity of any work included in the contract 

b. Omit any such work 

c. Change the levels, lines, positions and dimensions of any part of the work 
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d. Execute additional work of any kind necessary for the completion of the work and no such 
variation shall in any way vitiate or invalidate the contract but the value (if any) of all such 
variations shall be considered in ascertaining the amount of the contract price. 
 

7.3 The monitoring of the work carried out will be recorded in a Measurement Book which 
shall be maintained by the engineer concerned. The engineer shall ascertain and determine the 
value of work done by measurement. For this purpose, he / she may give notice to the contractor 
for measurements of any portion of the work. The contractor shall forthwith attend or send a 
qualified agent to assist the engineer or the engineer’s representative in seeking such 
measurement and shall furnish all particulars required by either of them. 

The contractor does not attend or neglect or omit to send such agent, then the measurements 
made by the engineer or approved by him shall be taken to be correct measurement of the 
works. The engineer will have the right to inspect the scaffolding, centering and shuttering 
made for the work and reject partly or fully such structures if found defective. 

8. Payment terms 

8.1 Payment of Running Account (RA) bills shall be released to the contractor through RTGS / 
NEFT subject to submission of details of bank account. 

12.2. 85% of the RA bill shall be released depending upon the progress of work and subject to 
inspection and verification made by AFPRO. After verification and certification, Engineer, AFPRO 
shall forward the same to Accounts Department for consideration of payment. 

 
12.3 Necessary pre-inspection of the materials will be made by the engineer to ascertain the 
quality and conformity with standards. 

12.4 15% of the payment will be made on completion of the job in all respects, issue of work 
completion certificate and fulfilment of the liabilities by the contractor. 

12.5 No payment will be made for benchmarks, level pillars, profile, benching, ground levelling 
or any temporary work which is required for successful completion of work. 

9. Penalties 
9.1 Liquidated damages: If the contractor fails to successfully complete the work as per the 
specification within the period mentioned in the work order stipulated, the necessary liquidated 
damage will be deducted from the final bill. To liquidate damage deductions, the total value of 
actual work done against the work order will be considered. The rate of liquidated damage will 
be 0.5% (half percent) per week subject to a maximum of 5% of the total value of work done. 
No liquidated damage is applicable if the completion period of the work gets extended beyond 
the stipulated period of the contract due to no fault of the contractor. Decision of AFPRO shall 
be binding and final in this regard. 

9.2 Forfeiture: In case the successful bidder fails to take up the work after issuance of work 
order AFPRO may at its discretion impose upon any or all of the following penalties. 

a. Cancellation of work order. In case of cancellation the recovery of extra cost incurred by 
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AFPRO for getting the work done through other sources / agencies, which may be without any 
notice to the contractor, will be recovered from the contractor. 

b. Forfeiture of security deposit / bank guarantees wholly or partly without notice to the contractor. 

c. Blacklisting of the contractor. 

d. Recovery from any of the other present / future pending bills of the contractor. 

 
10. Price escalation- No price escalation during the period of validity of the offer shall be 
accepted by AFPRO. 

11. Signing of agreement 
The successful bidder shall be required to sign an agreement with AFPRO within 5 days of the 
issue of work order / LOI or within such extended period as may be specified. In case the 
contractor fails to sign the agreement within the stipulated time, AFPRO will have right to 
terminate the contract, and the bidder stands debarred from future participation in any tender 
of AFPRO 

 
12. Obligation of the contractor 
12.1 The contractor will commence and complete the work as stipulated in the tender document. 

12.2 The contractor will have to make own arrangements for travelling, boarding, lodging etc. 

16.3. The job cannot be sublet in part or in whole without the written consent of the AFPRO. 

16.4 The contractor will comply with the directives by AFPRO from time to time. 

16.5 All security arrangements for the materials to be utilized in the project shall be done by the 
contractor till completion and hand over at his own cost. 

 
16.6 The contract assumes a proper degree of skill on the part of the contractor and all his 
workmen employed. The contractor shall consult with engineer whenever in his judgment a 
variation in the work of construction or in the quality of the materials specified would be 
beneficial or necessary to fulfil the guarantees called for in the contract. Such variations shall 
be carried out by the contractor only when authorized by the engineer in writing. The request 
for such changes shall be made before the contract agreement is executed otherwise 
guarantees will be understood to hold good for work 

16.7 The guarantee period for all the civil works and equipment / accessories etc. should not be 
less than 01 (one) year from the date completion of the work. All the documents related with 
guarantee to be submitted to AFPRO. 

16.8 The contractor shall report occurrence of any accidents at the work site including 
particulars of his employees involved to the concerned authorities and effect payment of 
compensation as per the Workmen’s Compensation Act as amended from time to time within 
the prescribed time limit. 
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16.9 The contractor shall at his own cost observe, perform and comply with the provisions of 
the Contract Labour (Abolition and Regulation) Act, 1971, and the rules made there under as 
amended from time to time. The contractor shall observe, perform and discharge his / their 
obligations under the said act and AFPRO shall be entitled to recover from the contractor any 
cost of expenses that it may have to incur or suffer on account of contractor’s failure. 

 
16.10 The material to be supplied by the contractor shall be as per IS specification. All the 
materials needed for the work must be approved by the engineer and brought to the site in 
bulk. 

 
16.11 If any work either in temporary or permanent nature or necessary to complete the work 
in all respects but not mentioned in the tender shall have to be done without extra cost. 

 
16.12 The contractor must arrange the adequate lighting arrangement for the work wherever 
necessary at his own cost. 
 
16.13 After the work is finished, all surplus materials and temporary structures should be 
removed from the site of work such as brickbats, aggregate, mixing platform etc. The site and 
the premises left to be neat and clean. 

16.14 The contractor shall give or provide all necessary supervision during the execution of the 
work. The contractor or his authorized representative is to be constantly present at work and 
shall give his whole time for the supervision of the same. Such authorized representative shall 
receive directions and instruction from the engineer on behalf of the contractor. Site meeting 
will be called at regular intervals, and the contractor or his authorized representative will be 
required to be present in such meetings to discuss progress of the work and other matters 
including any deviation from drawing or specifications. 

16.15 The contractor shall comply with all prevailing safety and environmental laws. 

13. Supplementary items 

13.1 The items of the work not covered in the specific schedule of items will be considered as 
supplementary items. The rate of the supplementary items of work will be determined in order 
of precedence as given below. 

a. The rate will be derived wherever possible from the rate of allied items of work quoted by 
the contractor in the specific schedule of probable items of work plus the contractual 
percentage 
b. The rate of the items which cannot be derived by any of the above process shall be 
determined from the market rate of the materials and labour plus profit and overhead charges. 
However, the profit and overhead charges taken together shall constitute 10% of the cost of 
materials and labour. 

14. AFPRO will reserve all rights to terminate or cancel the contract at any time during 
implementation, if the progress of work done by the contractor is not found satisfactory by the 
Engineer or any person appointed by AFPRO for monitoring & supervision of the work by 
AFPRO. 
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15. Completion certificate 
The work shall be said to be completed on the basis of certification of the user department and 
subject to completion of all sort of laboratory tests as instructed by the engineer and on 
receiving a written undertaking from the contractor to finish any outstanding work during the 
period of maintenance / defect liability period, the concerned engineer shall Certify & the 
Regional Manager shall issue a Certificate of Completion in respect of the work. The period of 
maintenance of the works shall commence from the date of such certificate. 
 

16. Tax deducted at source 
Income tax and other taxes as applicable shall be deducted at source, at the rate prescribed in 
the Income Tax Act and or other Acts, from the gross value of each bill. 

17. Legal and miscellaneous 
The contractor shall be fully responsible to comply with all his statutory obligations as employer 
towards Employees Provident Fund Act, 1952, Employees State Insurance Act, 1952, Employees 
Deposit Linked Benefit Act, 1961, Minimum Wages Act, 1948, Bonus Act, 1965, Gratuity Act, 
1972 etc. and all other such obligations / liabilities as per applicable statutory provisions / law 
and Government notifications ; in respect of their labour engaged by them for the job 
undertaken under the contract, and will take full liability on this account. AFPRO will not take 
any financial liability on this account. In the event of failure of the contractor to comply with 
the above, AFPRO shall be entitled to recover the amount by deduction from any amount payable 
to the contractor under the contract, including security deposit. 

18. Deviation 
Deviations sought by the bidder whether they are commercial or technical must only be given 
within the schedule, prescribed for them. Any willful attempt by the bidders to camouflage the 
deviation by giving them in the covering letter or in any other documents than the prescribed 
schedules may render the bid itself non- responsive. Any incomplete tender or conditional 
tender received shall be liable for rejection. 

 
19. Modification of contract 
AFPRO reserves the right to modify the contract from the point of view of smooth execution. 
The same shall be conveyed to the contractor. 

 
20. Force majeure 
20.1 The contractor shall have no claim whatsoever against AFPRO for any loss / damage caused 
to the contractor by reason of war, riot, commotion, disturbance, pestilence / epidemic 
sickness, strike, lock-out, earthquake, fire, storm, flood, explosion, any change in the nature of 
deposits, breakdown at plant or machinery for whatever reason, failure / restriction of electrical 
or other power, act of God etc. 

20.2 The contractor shall resume the work as soon as practicable after such eventuality has 
ceased to exist. 

20.3 If the performance in whole or part of any term / obligation under the contract is prevented 
or delayed by any such eventuality for a period exceeding 7 days of escalation of above events 
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the contract may be terminated at the discretion of AFPRO. 

21. Arbitration 
Any dispute or difference under or arising out of or in respect of the agreement / accepted 
Contract may be settled mutually. If not settled mutually, it shall be referred to the sole 
Arbitrator, a person appointed by AFPRO and his decision in the matter will be final and binding 
on both parties. The arbitration shall be carried out as per Arbitration Act, 1996 and Rules made 
there under as amended from time to time. 



10 | P a g e A F P R O N E W D E L H I  

Chapter 2: Technical Specifications 
 

Section 1: General 
1. For all items of work described in the bill of quantities, the work shall be carried out strictly in 
accordance with description in general specifications, particular specifications and drawings. The 
description, drawings and specifications shall be taken complementary to each other and shall 
form part of this contract. 

2. The rates quoted should be deemed to include all necessary hardware, tools, props, material, 
labour, duties, taxes, insurance etc. & all needed for successful work completion as per scope. 

3. Scope of work 
3.1 Check Dam construction (As per detailed specifications provided by AFPRO) in Annexure I. 

3.2 Although all the details of construction have been by and large covered in these documents, 
any item or detail of construction not specifically covered but obviously implied upon and essential 
to consider civil works and all internal services complete and functional, shall be deemed to have 
been covered in the rate quoted. The bidder may, however, consider a minimum level of 
specifications conforming to IS Code to cover these missing details. 

 
4. Curing 

4.1 Exposed surfaces of all cement work viz. cement concrete, brickwork, flooring, plastering, 
pointing and the like shall be cured by keeping surface adequately and continuously wet as 
directed by the engineer for at least seven days. Cost for this shall be deemed to be included in 
the rates quoted against the respective schedule. 

5. Bar chart 
The contractor shall submit a bar chart to engineer, AFPRO, for the work under contract. The above 
bar chart shall be submitted by contractor within one week of acceptance of contract. Bar chart 
as submitted shall be scrutinized by the engineer. Mutually agreed bar chart shall be finalized 
within three days of submission by the contractor. The contractor shall carry out the changes as 
suggested by the engineer. The mutually agreed bar chart shall be signed by contractor and 
engineer. This shall be binding on contractor for progressing the work for completion by due date. 

Section 2: Excavation, earthwork 

1. This section covers the specifications of earth work in excavation in all kinds of soils including 
murum, hard murum, soft rock (without blasting, hard rock (without blasting), rock (with blasting), 
filling excavated earth in plinths, sand filling in plinth, rubble soling and brick on edge soling. 
Engineers will furnish the necessary drawing showing the areas to be excavated, filled, sequence 
of priorities etc. Contractors shall strictly follow such drawings. 

2. General 
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1.1 Contractor shall provide all tools, instruments, qualified supervisory personnel, labour, 
materials and temporary works, consumables and everything necessary whether or not such items 
are specifically stated herein for completion of the work. 

 
1.2 Contractor shall set properly all lines and establish levels for various works such as earth work 
excavation in foundation etc. The area to be excavated / filled shall be cleared of fences, trees, 
plants, logs, slumps, bush, vegetation, rubbish slush etc. and other objectionable matters. If any 
roots or stumps of trees are found during excavation, they shall also be removed. 
The materials removed shall be burnt or disposed of as directed by engineers. Where earth fill is 
intended, the area shall be stripped of all loose / soft patches, topsoil containing deleterious 
matter / materials before fill commences. Final cleaning shall be done with removal of all rubbish 
up to the distance of 30 m all around outside the periphery of the structure. 

2. Mode of measurements 
Backfilling, plinth filling etc. with borrowed earth will be paid for under specified items. The quoted 
rate shall include all operations such as clearing, excavation, lead and transport, fill, compaction 
etc. as specified. Actual quantity of consolidated filling shall be measured and paid for in cubic 
meters irrespective of lead and lift. 

3. Disposal of surplus soil 
Surplus soil / earth if any shall be disposed of within the site up to the quantity as directed by the 
engineer and the same shall be spread out evenly for which no extra payment shall be made. The 
balance surplus quantity shall be removed away from site. The cost of this removal shall be 
deemed to be included in the quoted rates 

Section 3: Cement concrete work 

1. Applicable codes 

The following codes and standards are made a part of the specifications. All standards and practice 
referred to herein shall be the latest edition including all applicable official amendments and 
revisions. In case of discrepancy between these specifications and those referred to herein, this 
specification shall prevail. 

Materials: 
IS 269-2015 OPC 53 grade: Specification for ordinary Portland cement, 

rapid hardening and low heat Portland cement IS 455: Specification for 

Portland blast furnaces lag 

IS 1489: Specification for Portland Pozzolana Cement 

Equipment: 

IS 1791: Specification for batch type concrete mixers 
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IS 2505: Specification for concrete vibrators immersion 

type Codes of Practice: 

IS 456: Code of practice for plain and reinforced concrete 

IS 3385: Code of practice for measurement of civil engineering works 

Above mode of measurements shall be applicable only if it is not given specifically in the tender 
document. 

 
2. Quality 

The quality of materials, method and control of manufacture and transportation of all concrete 
works irrespective of mix, whether reinforced or otherwise shall conform to the applicable 
portions of this specification. Engineers shall have the right to inspect the source /s of material/s, 
the layout and operation of Procurement and storage of materials, the concrete batching and 
mixing equipment and the quality control system. Such an inspection shall be arranged and 
engineer's approval obtained prior to starting concrete work. 

3. Materials 

3.1 Cement: Unless otherwise specified the cement shall be ordinary Portland cement in 50 kg bags 
of 53 grade only applicable. The use of bulk cement will be permitted only with the approval of 
Engineer-in- Charge. For this, the contractor will be required to construct proper storage facility. 
Only Ultratech / Ambuja / J. K super / Birla A1, / Acc / Ramco / OPC 53 grade cement should be 
used by contractors. 

3.2 Aggregates: Unless otherwise the aggregates shall conform to the requirements as per IS 
383:1970. Aggregate in general designates both fine and coarse inert materials used in the 
manufacture of concrete. Fine aggregate is aggregate all of which passes through 4.75 mm sieve. 
Coarse aggregate is aggregate, most of which is retained on 4.75 mm sieve. 

All fine and coarse aggregates proposed for use in the work shall be subject to Engineer-in-Charge 
approval and after specific materials have been accepted the source of supply of such materials 
should not be changed without prior approval of Engineer-in-Charge. 

All coarse and fine aggregates shall be stacked in stock separately in stockpiles in the material yard 
near the work site in bins properly constructed to avoid intermixing of different aggregates. 
Contamination with foreign materials and earth during storage and heaping the materials shall be 
avoided. The aggregate must be of specified quality not only at the time of receiving at site but 
more so at the time of loading into mixer. Rackers shall be used for lifting the coarse aggregates 
from bins or stockpiles. Coarse aggregate shall be piled in layers not exceeding 1.20 m in height to 
prevent coning or segregation. Each layer covers the entire area of the stockpile before succeeding 
layers are started. Aggregates that have become segregated shall be rejected. 
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Coarse aggregate for concrete, except as noted above and for other than light weight concrete 
shall conform to IS 383. This shall consist of natural or crushed stone and gravel and shall be clean 
and free from elongated, flaky or laminated pieces, adhering coatings, clay lumps, coal residue, 
clinkers slag, alkali, mica, organic matter or other deleterious matter. 

Coarse aggregates shall be graded in both cases; the grading shall be within the following limits. 

The pieces shall be angular in shape and shall have granular or crystalline surface. Mica and shale, 
if present, shall be only in such quantities that will not, in the opinion of engineers, affect adversely 
the strength and / or durability of concrete. The maximum size of coarse aggregate shall be in no 
case greater than ¼ of the minimum thickness of the member, provided that the concrete can be 
placed without difficulty so as to surround all reinforcement thoroughly and fill the corners of the 
form. Plums above 150 mm and up to any reasonable size can be used in plain mass concrete work 
of large dimensions up to a maximum limit of 20% of volume of concrete when specifically 
approved by Engineer-in-Charge. For heavily reinforced concrete members the nominal maximum 
size of the aggregate shall be 5 mm less than the minimum clear distance between the reinforcing 
main bars or 5 mm less than the minimum cover to the reinforcement whichever is smaller. The 
number of fine particles occurring in the free state or as loose adherent shall not exceed 1% when 
determined by laboratory sedimentation tests as per IS 2386. After 24 hours’ immersion in 
water, a Previously dried sample shall not have gained more than 10% of its oven dry weight in 
air, as determined by IS 2386. 

3.3 Sand 

Sand shall be clean and free from dust or organic foreign matter, and its grading shall be within the 
limits. Sand from rivers should be used for construction work preferably. 

3.4 Water 

Unless otherwise stated the water quality and requirements for concrete will be in conformity 
with IS 456: 1978. Water used for both mixing and curing shall be free from injurious amounts of 
deleterious materials. Potable waters are generally satisfactory for mixing and curing concrete. 
Water cement ratio should be 1:0.5. 

3.5 Reinforcement steel 

All MS reinforcing bars shall conform strictly to IS 432: 1982 and high strength deformed steel (Tor 
steel) bars should conform to IS 1786: 1985. All reinforcement shall be clean and free from loose 
mill scales, cost, loose rust, coats of paints, oil or other coatings which may destroy or reduce 
bonds. 

All reinforcing bars shall conform to drawings and dimensions shown on the drawing or where 
required to carry out intent of drawings or specifications. Reinforcement shall not be bent or 
straightened in a manner injurious to the materials. 

Bars containing cracks or splits shall be rejected. They shall be bent cold, except bars of over 25 mm 
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in diameter which may be bent hot if specifically approved by the Engineer-in-Charge. Bars which 
depend for their strength on cold working shall not be bent hot. Bars bent hot shall not be heated 
beyond cherry red colour (nor exceeding 845°C) and after bending the same shall be allowed to 
cool slowly without quenching. No reinforcement shall be bent when in position in the work 
without approval, whether it is partially embedded in hardened concrete. Bars with kinks or bends 
not shown on drawings shall not be used. 

Reinforcing bars supplied bent or in coils, shall be straightened before they are cut to size. 
Straightening of bars shall be done in cold and without damaging the bars. This is considered as a 
part of reinforcement bending fabrication work. 

4 Mixing of cement concrete 

The quantities of cement shall be determined by weight. Ordinary Portland cement shall be taken 
to weigh 1442 kg/m3. The quantities of fine and coarse aggregates shall be determined either by 
volume for ordinary concrete or by weight for controlled one. The proportions of volume or 
specified weights are based on dry aggregates; due allowance is to be made for bulking or variation 
in weight of aggregates according to IS 2386 (Part-III): 1963. 

All concrete shall be mixed in a mechanical mixer until there is uniform distribution of the materials 
and the mass is uniform in colour and consistency but in no cases hall the mixing be done for less 
than two minutes. Hand mixing shall not be allowed for any concrete work on the job. 

 
5 Mix design 

All concrete in the works shall be of design mix as defined in IS 456 unless it is a nominal mix 
concrete such as 1:2:4, 1:3:6, 1:1.5:3 

It shall be very clearly understood that whenever the class of concrete, such as M20 and M25 is 
specified, it shall be the contractor's responsibility to ensure that minimum crushing strength 
stipulated for the respective class of Concrete is obtained at work. The maximum total quantity of 
aggregate by weight per 50 kg of cement shall not exceed 450 kg except when otherwise 
specifically permitted by Engineer-in-Charge. 

6 Proportioning, consistency, batching and mixing of concrete 
6.2 Aggregate: The proportions which shall be decided by conducting preliminary test shall be by 
volume. These proportions of cement, fine and coarse aggregates shall be maintained during 
subsequent concrete mixing. The supply of properly graded aggregates of uniform quality shall be 
maintained over the period of work; the grading of aggregates shall be controlled by obtaining the 
coarse aggregate in different sizes and blending them in the right proportions. The different sizes 
shall be stocked in separate stockpiles. The grading of course and fine aggregate shall be checked 
as frequently as possible as determined by engineer, to ensure maintaining of grading in 
accordance with the samples used in preliminary mix design. The material shall be stockpiled well in 
advance of use. 
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6.3 Cement: The cement shall be measured by volume in normal cases. However, in case of central 
weight batching plants, cement may be weighed for each batch if so desired by Engineer-in-
Charge. 

6.4 Water: Only such quantity of water shall be added to the cement and aggregates in the 
concrete mix as to ensure dense concrete, specified surface finish, satisfactory workability, 
consistent with the strength stipulated for each class of concrete. The water added to the mix shall 
be such as not to cause segregation of material or the collection of excessive free water on the 
surface of the concrete. The water cement (W/C) ratio is defined as the volume of water in the mix 
(including the surface moisture of the aggregates) divided by the volume of cement in the mix. 
The actual water cement ratio to be adopted shall be determined in each instance by the 
contractor and approved by the Engineer-in-Charge. 

The W/C ratio specified for use by engineers shall be maintained. The contractor shall determine 
the water content of the aggregates as frequently as directed by engineer as the work progress and 
as specified in IS 2386 (Part-Ill) and the amount of water added at the mixer shall be adjusted as 
directed by engineer so as to maintain the specified W/C ratio. To allow for the variation in volume 
of aggregates due to variation in their moisture content suitable adjustments in the volume of 
aggregates shall also be made. 

7 Curing, protecting, repairing and finishing 

7.1 Curing 
All concrete shall be cured by keeping it continuously damp for the period of time required for 
complete hydration and hardening to take place. Preference shall be given to the use of 
continuous sprays or ponded water continuously saturated covering of sacks, canvases, hessian or 
other absorbent materials, or approved effective curing compounds applied with spraying 
equipment capable of producing a smooth, even textured coat. Extra precautions shall be 
exercised in curing concrete during cold and hot water as outlined hereinafter. The quality of curing 
water shall be the same as that used for mixing concrete. 

Certain types of finishing or preparation for overlaying concrete must be done at certain stages of 
the curing process and special treatment may be required for specific concrete surface finish. 

 
Curing concrete made of high alumina cement and super-sulphated cement shall be carried out as 
directed by engineers. 
Fresh concrete shall be kept continuously wet for a minimum period of 10 days from the date of 
placing of concrete following a lapse of 12 to 14 hours after lying of concrete. The curing of 
horizontal surfaces exposed to the drying winds shall however begin immediately after the 
concrete has hardened. 

 
Water shall be applied uniformly to concrete surfaces within 1 hour after concrete has set. Water 
shall be applied to formed surfaces immediately upon removal of forms. Quantity of water applied 
shall be controlled so as to prevent erosion of freshly placed concrete. 
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Whenever, by the judgment of engineers, it may be necessary to omit the continuous spray 
method, a covering of clean sand or other approved means such as wet gunny bags which will 
prevent loss of moisture from the concrete, may be used. No type of covering will be approved 
which would stain or damage the concrete during or after the curing period. Covering shall be kept 
continuously wet during the curing period. Surface coating compounds shall be used only by 
special permission of engineers. Curing compounds shall be liquid type white pigmented. Other 
curing compounds shall be used on surfaces where future blending with concrete, water or acid 
proof membrane or painting is specified. 

All equipment and materials required for curing shall be on hand and ready for use before concrete 
is placed. 

7.2 Protecting fresh concrete 
Fresh concrete shall be protected from defacements and damage due to construction operation 
by leaving forms in place for an ample period as specified later in this specification. Newly placed 
concrete shall be protected by approved means such as tarpaulins from rain, sun and winds. Steps 
as approved by engineers shall also be taken to protect immature concrete from damage by debris, 
excessive loading, vibration, abrasion or contact with other materials etc. that may impair the 
strength and / or durability of the concrete. Workmen shall be warned against and prevented from 
disturbing green concrete during its setting period. If it is necessary that workmen enter the area 
of freshly placed concrete, engineer may require that bridges be placed over the area. 

7.3 Repair and replacement 
Immediately after the shuttering is removed, the surface of concrete shall be very carefully 
inspected and all defective areas called to the attention of engineer who may permit patching of 
the defective areas or also reject the concrete unit either partially or entirely. Rejected concrete 
shall be removed and replaced by contractor at no additional expense. Holes left from bolts etc. 
shall be filled up and made good with mortar composed of one part of cement to one and half 
parts of sand passing 2.36 mm IS sieve after removing any loose stones adhering to the concrete 
and shall be finished as described under the particular items of work. 

Superficial honeycombed surfaces and rough patches shall be similarly made good immediately 
after removal of shuttering in the presence of engineer and superficial water and air holes shall be 
filled in. The mortar shall be well worked into the surface with a wooden float. Excess water shall be 
avoided. Unless instructed otherwise by engineer, the surface of the exposed concrete placed 
against shuttering shall be rubbed down immediately on removal of shuttering to remove fine or 
other irregularities and necessary care being taken to avoid damage to the surface. Surface 
irregularities shall be removed by grinding. 
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Date:30.07.2026 

 
To, 
Action for Food Production 
(AFPRO) 25/1-A, Institutional Area, 
Pankha Road, D-Block, Janakpuri, 
New Delhi-110058 Phone:011-
28525452, 28525412, 

 
Ref.: Tender notice: 

AFPRO/02/NANJANGUDU/KA/2026-27  

Dear Sir, 

In response to the tender invited by you, I / We have examined the notice, conditions, specifications 
and terms of the contract and I / we agree to abide by all instructions in these documents attached 
here to and hereby bind myself / ourselves to execute the work as per schedule stipulated in the 
tender notice. 

I / We further agree to sign and execute all agreements / bonds as may be required by AFPRO to 
abide by all conditions of the contract and to carry out all work as per specifications. 

I / We also undertake that I / We have not been blacklisted by any entities 

any time. I / We enclose herewith the required documents. 

Sincerely yours, 
 

 

 

 

Signature of bidder with seal 

Encl.: 
1. Price bid 
 
Note – Contractor should print this letter/page on the contractor’s own firm letterhead along with GST 
No. 
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Estimate 
S.No Description on work Unit Quantity  Rate  Amount 

1 Channal desilting, bund strengthening and bushes cleaning work Cum  4,800.00      
2 De- watering charges Cum   4,800.00      

3 

Earth work excavation by manual means for drains, canals, waste weir, 
draft, approach channels, key trenches, foundation of bridges and such 
similar works in all kinds of soils , as per drawing and technical 
specifications, including setting out, shoring, strutting, barricading, 
caution lights, removal of stumps and other deleterious matter, 
excavated surface levelled and sides neatly dressed disposing off the 
excavated stuff or sorting & stacking the selected stuff for reuse in a 
radius of 50 m and lift up to 1.5 m including cost of labour, tools & 
other including cost of labour, tools, usage & other appurtenances 
required appurtenances required to complete the work.  

Cum      282.77  

    

4 

Providing & laying in position plain cement concrete for levelling 
coarse for all works in foundation. The granite /trap /basalt/ crushed 
graded aggregates & fine aggregate as per relevant ISI codes machine 
mixed, laid in layers not exceeding 150mm thickness, well compacted 
using plate vibrators including all lead & lifts, cost of all materials of 
quality, labour, usage charges of machinery, curing & all the other 
appurtenances required to complete the work as per technical 
specifications. (The cost of steel reinforcement & formwork shall be 
paid extra): Mix 1:3:6 (M10) using 40 mm Nominal size graded crushed 
coarse aggregates. 

Cum        42.25  

    

5 

Providing and laying in position Reinforced cement concrete for all 
Foundation works. The granite/trap/basalt crushed graded coarse 
aggregates and fine aggregates as per relevant IS Codes machine mixed 
with super plasticizers laid in finished layers, well compacted using 
needle vibrators, including all lead & lifts, cost of all materials, quality 
confirming to the requirements of relevant IS codes, labour, Usage 
charges of machinery, curing and all the other appurtenances required 
to complete the work as per technical specifications. (The cost of steel 
reinforcement & formwork to be paid separately) 

       124.98  

    

6 

Providing and laying in position Reinforced cement concrete for all 
Super structures of building, Road works, Water works, Irrigation works 
& superstructure works of bridges up to 3.50 m height. The 
granite/trap/basalt crushed graded coarse aggregates and fine 
aggregates as per relevant IS Codes machine mixed with super 
plasticisers laid in layers, well compacted using needle vibrators. The 
cost includes all lead & lifts, cost of all materials, quality confirming to 
the requirements of relevant IS codes, labour, Usage charges of 
machinery, curing and all other appurtenances required to complete 
the work as per technical specifications. (The cost of steel 
reinforcement, dowel bars & formwork to be paid separately) M25 
Design Mix Using 20 mm nominal size  
graded crushed coarse aggregates 

Cum      145.27  

    

7 Providing, Supplying & bar bending of steel reinforcement in 
foundation & superstructure: Cold twisted HYSD bars  

Ton          2.55  
    

8 Form Work: Centring and shuttering including strutting, propping etc. 
and removal of form work for Foundation, basement work  

Sqm      191.28  
    

9 Form Work: centring and shuttering including strutting, propping etc. 
and removal of form work for Foundation, super structure work 

Sqm      182.04  
    

10 Rough Stone Dry packing available at site including removal of mortar 
& placing in position as per direction of Engineer in charge  

Cum        13.59  
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        Annexure – I (Price Bid) 

Name of Work –Construction of check dam 35m length: Nanjangud, Mysore Dist., State: KA/2026-27 
Proposed Earthwork Volume – 4800 Cum 

 
 
 
NOTE: - Some additional work may be required as per site conditions, as directed by the Site engineer, 
which shall be carried out by the contractor. 
 
 
 
 
Date -        /        /        Sign of Contractor 

11 

Providing and constructing coursed rubble face stone masonry using 
approved stones in cement mortar 1: 4 proportion by volume including 
cost of all materials, machinery, labour, ramps, cleaning, packing 
mortar and wedging stone chips into joints, curing and all other 
ancillary operations complete. 

Cum          9.00  

    

12 

Coping work of cement concrete (1:2:4) M- 15 well mixed and laid in 
position complete including all leads of all material including curing and 
finishing having well graded broken stone aggregate of maximum size 
12- 20 mm: 75 mm thick layer 

Cum          3.59  

    

13 

Filling available excavated earth (excluding rock) in trenches, plinth, 
sides of foundations and other similar works etc. in layers not 
exceeding 20cm in depth, consolidating each deposited layer by 
ramming and watering, lead up to 50 m and lift up to 1.5 m 

Cum      169.66  

    

14 

Finishing walls with Acrylic Smooth exterior paint of required shade 
:New work (Two coat applied @ 1.67 litre/10 m² over and including 
priming coat of exterior primer applied @ 2.20 kg/10 m²) with paint of 
approved quality to give an even shade, after thoroughly brooming the 
surface to remove all dirt, dust, mortar drops and foreign matter 
including preparing the surface even and sand paper smooth, cost of 
materials, labour complete as per specifications and as per directions 
of Engineer-in-charge 

Sqm      311.79  

    

15 
Construction of branding board (1.2 m X 0.9 m) including Brick 
masonry, Plastering, Painting & placing Inauguration stone with 
appropriate content. 

Nos          1.00  
    

      Amount   
      GST-18%   
      Grand Total   


